

s/n	Project Title	Category	Listing Deadline
1	CONSULTANCY SERVICES FOR GEOTECHNICAL ENGINEERING SERVICES TO DESIGN OF RESIDENTIAL/COMMERCIAL HOUSES AT KISAKASAKA AND NYAMANZI FOR ZANZIBAR HOUSING CORPORATION (ZHC)	Consultancy	16/01/2024
2	PROVISION OF CLEANING SERVICE FOR ZANZIBAR HOUSING CORPORATION (ZHC) HEAD OFFICE	Services	22/11/2023
3	Supply & Delivery of Building Materials for Continuation for Maintenance of house no. 1293/1294 Darajani (Kwa fundi Abdul)	Supplies	15/11/2023
4	RENOVATION OF OFFICE BUILDING UNGUJA AND ALUMINIUM PARTITION PEMBA FOR ZANZIBAR ROADS FUND	Works	28/04/2023
5	UNUNUZI WA CHAKULA CHA KAMATI YA TATHMINI ZBC	Supplies	26/04/2023
6	SUPPLY AND INSTALLATION OF ICT EQUIPMENT AND LICENSES FOR SOPHOS FIREWALL(ZIC)	Supplies	13/04/2023
7	KUMTAFUTA MSHAURI ELEKEZI WA VYAZO MBADALA WA MAJI	Consultancy	12/04/2023
8	SUPPLY OF BUILDING MATERIALS AND HARDWARE (ZANROADS)	Supplies	11/04/2023
9	UJENZI WA JENGO LA WIZARA YA UJENZI, MAWASILIANO NA UCHUKUZI -KISAUNI SMZ /P01/W/ICB/2022-23/441	Works	24/03/2023
10	Proposed Construction of Sport and Business facilities at Mbwani (ZSSF)	Works	22/03/2023
11	DESIGN AND BUILD FOR THE PROPOSED CONSTRUCTION OF ANCHOVY PROCESSING FACILITIES AND LIVELIHOOD VILLAGE AT KAMA-PHASE 1	Works	16/03/2023
12	SUPPLY OF LABORATORY AND CHEMICAL REAGENT SMZ/H011/CQ/G/2022-2023/03 (FRAME WORK CONTRACT)	Supplies	15/03/2023
13	SUUPPLY & DELIVERY FOR BUILDING MATERIALS AT HOUSE NO. 1699/1705 MKUNAZINI (MNADANI PHASE II) FOR ZANZIBAR HOUSING CORPORTION (ZHC)	Supplies	06/03/2023
14	Undertaking Pre-Export Verification of conformity to standards on General Goods (PVoC) - SMZ/R0107/NC/RICB/2022-23/13- ZBS-	Consultancy	23/02/2023
15	CONSULTANCY SERVICES FOR DESIGN REVIEW AND CONSTRUCTION SUPERVISION FOR DESIGN AND BUILD OF REHABILITATION AND IMPROVEMENT OF URBAN ROADS PROJECT IN ZANZIBAR (SMZ/P01/CS/ICB/2022-23/03)	Consultancy	16/02/2023
16	CONSULTANCY SERVICES FOR DESIGN REVIEW AND CONSTRUCTION SUPERVISION SMZ/P01/CS/ICB/2022-23/02	Consultancy	16/02/2023
17	Design and Build for the Proposed Construction of Zanzibar Bus Terminal at Kijangwani	Works	28/01/2023
18	CONSTRUCTION OF OFFICE BULDING FOR MUFT ZANZIBAR -2.The President's Office, Constitution, Legal Affairs, Public Services and Good Governance	Works	23/01/2023
19	Supply & Delivery Material Scheduling for Project Executed at Mabatini Project Phase 1, Located at Mkungu Malofa Chake Chake Pemba	Supplies	23/01/2023
20	SUPPLY AND FIXING FOR ALUMINIUM WINDOW AT MICHEZANI PHASE IV	Supplies	23/01/2023
21	CONSULTING SERVICES FOR DETAIL DESIGN, DRAWING, REVIEW AND CONSTRUCTION SUPERVISION OF ENTREPRENEUR BUSSINESS DEVELOPMENT SERVICES CENTRE	Consultancy	18/01/2023

22	Supply of Building Materials for Maintenance of Development houses Mtemani at Zanzibar Housing Corporation (ZHC)- PEMBA	Supplies	12/01/2023
23	Provision of Food and Refreshment	Services	16/12/2022
24	Provision of Security Service at Zanzibar Housing Corporation (ZHC)	Services	14/12/2022
25	SUPPLY & DELIVERY OF MATERIAL SCHEDULING FOR PROJECT EXECUTED AT MABATINI PROJECT, LOCATED AT ZANZIBAR HOUSING CORPORATION (ZHC) MKUNGU MAIOFA CHAKE CHAKE PEMBA	Supplies	13/12/2022
26	CONSULTANCY SERVICES FOR CARRYING OUT DETAILED DESIGN OF MODERN INCUBATION CENTER'S OFFICES AT KIZIMBANI UNGUJA AND PUJINI PEMBA	Consultancy	06/12/2022
27	SUPPLY OF CLEANING MATERIAL	Supplies	23/11/2022
28	Tender for Supply of Building materials for Development Houses (Phase III & IV) at Michezani	Supplies	25/10/2022
29	Construction of new commercial cum residential to be built at (Mombasa kwa anzibar) SMZ/108/W/ICB/2022-2023/015 - ZANZIBAR HOUSING CORPORATION (ZHC)	Works	25/10/2022
30	PROVISION OF CLEANING SERVICES	Services	25/10/2022
31	Supply and Delivery of Office Equipment ZANZIBAR HOUSING CORPORATION (ZHC) UNGUJA	Supplies	20/10/2022